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NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND
POLICY RESEARCH (NIScPR)
Pusa Campus: Dr. K S Krishnan Marg (Near Pusa Gate) New Delhi-12
SVM Campus: 14, Satsang Vihar Marg, New Delhi - 110067

NOTICE INVITING TENDER

Item rate tenders in two cover (stage)system, are hereby invited, online
through e-tendering portal http://etenders.gov.in, for the work of
“Comprehensive Maintenance Contract for a period of 2 years of
window/split/cassettes type AC's water coolers, installed at different places at
NIScPR Pusa, SV Marg and Maharani Bagh Guest House, New Delhi” from the
contractors having worked with CPWD, Railways, MES, Post & Telegraph
Department State PWD’S, Semi - Gowvt. Organization, CSIR Laboratories and have
successfully carried out at least one or two or three similar works of 80% or 60% or
40% value of the estimated cost amounting to not less than 40.06 lakh / 30.04 lakh /
20.03 lakh respectively within last Seven years ending last day of month previous to
the one in which tenders are invited. The tenderers are required to produce proof of
fulfilling these conditions, satisfactory completion certificates along
with GST registration, valid PAN card, EPF and ESI no.

Estimated cost of the work is Rs. 50,08,236/- (Rs Fifty Lakh Eight Thousand Two
Hundred & Thirty Six Only) and is based on market rates.

. Time for carrying out the work will be 24 Months and the date of commencement
shall be reckoned from the tenth day of issue of award letter. Rates quoted shall remain
valid throughout the contract period.

. Tender fee (non-refundable) Rs 1000/- and Earnest Money deposit Rs. 1,00,165/-
are to be deposited through RTGS/NEFT in favour of Director, NISCPR (Canara
bank, Pusa, Delhi A/c No. 110003874485, IFSC Code: CNRB0019100)

. The entire bid document contains the following:

A. Document related to eligibility criteria (cover-1)
B. Financial Bid, complete tender documents (Cover-2)

Documents to be uploaded in support of eligibility:

Q) Receipt of deposit of ‘Tender Cost” and ‘EMD’

(i) Experience certificates of similar works completed as per NIT, The completion
certificate should contain all necessary information including date of start, completion
amount and scope of work etc.

(iii)  Copy of GST registration number & PAN Card, EPF and ESI no.

(iv)  Declaration /undertaking as per annexure-|


http://etenders.gov.in/

5. The entire document uploaded by the eligible agencies, shall be opened in two stages, in
the presence of tenderers or their representatives if any.
Stage 1: Documents related to eligibility criteria will be opened by TOC on specified
date and time. The bidders shall be qualified after scrutiny of the credentials submitted by
the tenderers. All documents scanned & ploaded by the agency, should be clearly visible.
If any of the above documents is found missing/not clear in reading or non-satisfactory,
the tender shall be rejected. No further clarification shall be sought from the tenderer.
The decision of T.O.C. shall be final. Financial bid of such agencies shall not be opened.

Stage 2: Financial bids shall be opened only of qualified bidders on notified date and
time. In envelop-I1 the bidders should upload the complete tender document including
BOQ carefully. In case any documents (original tender document & BOQ) is found
tempered / incomplete / missing / unreadable etc., the tender shall be rejected. No further
clarification shall be sought from the tenderer. The decision of T.O.C. shall be final.
Financial bid of such agencies shall not be considered. The T.O.C. will check firstly
appropriateness of tender document folder. If it is found satisfactory then only the
committee will open the BOQ folder.

The notification shall be available on the website.

The critical dates are as follows:

SI. | Schedule of activities Date and time

No.

1 Publish date on CPP Portal 02.07.2025 at 3.00 P.M.
2 Bid document downloaded date 02.07.2025 at 3.30 P.M.
3 Bid submission start date 02.07.2025 at 3.30 P.M.
4 Bid submission end date 17.07.2025 at 3.30 P.M.
5 Prequal. Bid opening date (cover-I) 18.07.2025 at 3.00 P.M.
6 Financial bid opening date (Cover-II) To be intimate later on

The certified copies of all credential related to eligibility criteria are to be submitted by
the lowest bidder within a week of opening of financial bid (which has been uploaded for
tender). In case the lowest bidder fails to submit the said document, the tender may be
rejected without any notice.

6. The instructions for the submission of e-tender are available on the CPP portal i.e.,
http://etenders.gov.in/eprocure/app under the instruction for online bid submission. All
the intending tenders are requested to go through the instructions before entering into the
process of e-tendering.

7. The tendered are advised to go through website to see corrigendum/addendum, if any for
detail please log on www.niscpr.res.in or http://etenders.gov.in



http://etenders.gov.in/eprocure/app
http://www.niscair.res.in/
http://etenders.gov.in/

10.

11.

Note:

12.

13.

14.

15.

16.

The tenderer shall submit an affidavit as per Annexure-1, The scanned copy of affidavit
shall be uploaded in Cover-l and the original copy to be submitted by L-1, within one
week of opening of financial bid.

The Employer does not bind himself to accept the lowest or any tender and reserves to
himself the right of accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rates quoted.

Canvassing in connection with the tenders is prohibited and the tenders submitted by the
contractor who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of NIScPR
in which a relative is posted in the grade between controller of Administration and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or subsequently employed by him and whose relatives are as
mentioned above.

A person shall be deemed to be a relative of another if, and only if (a) they are members
of a Hindu undivided family; or (b) they are Husband and Wife; or (c) the one is related
to the other in the following manner: Father, Mother (including step mother), Son
(including step son), Son’s Wife, Daughter (including step Daughter), Father’s Father,
Son’s Son, Son’s Son’s Wife, Son’s Daughter, Son’s Daughter Husband, Daughter’s
Husband, Daughter’s Son, Daughter’s Son’s Wife, Daughter’s Daughter, Daughter’s
Daughter’s Husband, Brother (including step Brother), Brother’s Wife, Sister(including
step sister), Sister’s Husband.

Tender submitted shall remain valid for 90 days from the date of opening for the purpose
of acceptance and award of work. Validity beyond 90 days from the date of opening shall
be by mutual consent.

In e-tendering, tenderer can quote the rates in figures only. The rates in words, amount of
each item and total is generated automatically. Therefore, the rate quoted by the tenderer
in figures to be taken as correct.

The tenderer should carefully see the contract drawings (as applicable) as no claim
whatsoever will be entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition in regard to accessibility of site, nature and extent of ground, working condition
of site and locality including stacking of materials, installations of tools and plants etc.,
conditions affecting accommodations and movement of labour etc. required for the
satisfactory execution of the work contract. No claim whatsoever on such account shall
be entertained by the Employer in any circumstances.

If any tenderer withdraws the tender before award of work or makes any modification in
terms and conditions of the tenders which are not acceptable to the department, then
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17.

18.

19.

20.

21.

22.

23.

NIScPR shall without prejudice to any right or remedy be at liberty to forfeit 50% of
earnest money. The tenderer shall not be allowed to participate in re-tender.

Full Earnest money will be fully forfeited if the contractor fails to commence the work as
per letter of award.

Except writing rates in figure only, the tenderer should not write any conditions or make
any changes, additions, alterations and modifications.

The bidders whose bid is accepted will be required to furnish performance guarantee of
5% (five percent) of the accepted tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the contract. This
guarantee shall be in the form of DD/ banker cheque/pay order/FDR/ guarantee bonds of
any scheduled bank drawn in favour of Director, CSIR- NIScPR payable at New Delhi

Some of the provisions of General conditions of contract are given below. Interpretation
however, shall be as given in the General conditions of Contract.

a. Defects Liability period: one month from the date of completion of work as
certified by the employer.

b. Minimum value of Work for the Intermediate Certificate: Bills for quarterly
period can be admitted for payment at the discretion of the engineer.

c. Compensation: Contractor shall pay as compensation an amount equal to one
percent or such smaller amount as the employer (whose decision in writing shall
be final) may decide on the cost of the whole work as shown in the agreement for
every week that the works remains un-commenced or unfinished or due quantity
of work remains incomplete after the proper dates. Compensation to be paid shall
not exceed ten percent of the estimated cost of the works as shown in the
agreement.

d. Conditional tenders, or tenders wherein the tenderer has not followed e-tendering
procedure strictly, shall be rejected. The decision of T.O.C. shall be final.

Purchase preference will be given to Central Public Sector enterprises (CPSE) for award
of works costing between Rs. 5 crores to Rs.100 crores as per provisions contained in
para 14.6.1 in CPWD Manual 2003and OM No.DPE/13(12)-2003-Fin. Vol. Il dated
18.07.05 issued by department of public sector enterprises, Government of India.

The contractor is to submit the quarterly bills for the work done which shall be processed
by the nominated in charge for the satisfactory work done.

The work is to be executed on scattered & occupied locations. It should not be expected
by the contractor that all sites will be available simultaneously. The contractor is to plan
the work in a way that the sites/rooms handed over to him, should be completed before
taking over the other sites/rooms.



24. The contractor is advised to visit site before quoting rates. Nothing extra will be paid for
any lift/lead.

25. Corrupt or Fraudulent Practices:

25.1 Bidders & Suppliers shall observe the highest standard of ethics during the
procurement and execution of the contract.

25.2 NIScPR will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

25.3 NIScPR will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for this bid, or in executing the contract.

26. Statutory taxes such as GST, TDS, Labour cess etc (as applicable) will be deducted from
the bill GST (as applicable) will be deducted from the bill.

27. The work is to be carried out in running office; the contractor should plan the execution
in such a way that working of office is not disturbed.

28. Any damages incurred during work execution shall be rectified by the contractor at his
own cost.



Annexure-|

TENDER ACCEPTANCE LETTER
(To be given on company letter head)

Date:

To,

The Director

NIScPR,

Dr. K.S. Krishnan Marg,

New Delhi-110012

Sub: Acceptance of Terms & Conditions of Tender

Tender No.

Name of tender/Work: “Comprehensive Maintenance Contract for a period of 2 years of
window/split/cassettes type AC's water coolers, installed at different places at NIScCPR Pusa, SV
Marg and Maharani Bagh Guest House, New Delhi”

Dear Sir,

1. I/We have downloaded/obtained the tender document(s) for the above mentioned
‘Tender/work’ from the website(s) namely e-tendering portal https://etenders.gov.in/eprocure/app
as per advertisement given in the above website(s).

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender
documents(including all documents like GCC, Scope of work, Annexure(s), Schedule(s),
Undertaking letter etc., which form, part of the contract agreement and I/We shall abide hereby
the terms/conditions /clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/organisation too has also
been taken into consideration, while submitting this acceptance letter.

4. I/We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) /corrigendum(s) in its totality/entirely.

5. I/We do hereby declare that our firm has not been blacklisted/debarred by any Govt.
Deptt./Public sector undertaking.

6. I/We certify that all information furnished by the our firm is true & correct and in the
event that the information is found to be incorrect/untrue or found violated, then your
department/organisation shall without giving any notice or reason therefore or summarily reject
the bid or terminate the contract, without prejudice to any other rights or remedy including the
forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the bidder, with official seal)


https://etenders.gov.in/eprocure/app

CSIR — NIScPR
NEW DELHI-110012
NAME OF WORK: - Comprehensive Maintenance Contract for a period of 2
years of window/split/cassettes type AC's water coolers, installed at

different places at NIScPR Pusa, SV Marg and Maharani Bagh Guest House,
New Delhi

NAME OF AGENCY ....ciiimimimmrersissa s s sansns s snssssssnnassnnnsanans

Tender fee information

Tender fee Rs. 1000/- deposited in bank in favour of Director NIScPR.

Transaction NO... ...coveveeeiiiieieeeeeeennn, Date....ovevvveneeennnn. Bank....ooveoveeeeeeieeeeeeen,

EARNEST MONEY DEPOSIT INFORMATION

Earnest money Rs. 1,00,165/- deposited in bank in favour of Director, NIScPR.

Transaction NO........cooveiveeeeeeiivienen D] (T Bank.....cocooovviiiiieeeeen,

Signature of the contractor
he relevant details of bank account may be furnished for Electronic Clearance System (ECS).
The beneficiary is requested to either provide the Photostat copy of cancelled cheque or to take
attestation from concerned bank, as a documentary support.



BANK ACCOUNT DETAILS FOR RTGS / NEFT OF THE AGENCY

. NAME AND ADDRESS OF THE AGENCY

. NAME OF THE BANK

. ACCOUNT NUMBER

. BRANCH NAME

. MICR No.

. IFSC CODE

SIGNATURE OF THE CONTRACTOR
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of
BETWEEN the Council of Scientific & Industrial Reasearch, New Delhi, a Society
registered under the Societies Registration Act 1860 (Herein after referred to as the Employer, which
expression shall include its successors and assignees and authorised officers of the society) of the one part
and trading in the name and style of (herein after referred
to as the contractor(s) which expression shall include his/their respective heirs, executors, administrators
and permitted assignees of the other part.

WHEAREAS the Employer is desirous of getting the work of done and has caused
drawings, schedule of quantities and specifications describing the work to be prepared.

AND whereas the said specifications and the schedule of quantities and other documents have been
signed by on behalf of the parties.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO
AS FOLLOWS:

1. In consideration of the payments to be made to them as herein after provided the contractor shall upon
and subject to the conditions hereinafter contained execute and complete, the work at the rates
specified in the attached schedule of quantities and with such materials as are provided for and in
accordance in all respect with specifications, designs, drawings and instructions in writing. Time for
carrying out the work will be and the date of commencement shall be reckoned from the
tenth day of issue of award letter.

2. The Employer shall pay to the Contractor such sums as shall become payable hereunder at the times
and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to the pages of Articles of Agreement.

Q) General Conditions of Contract Page No. to

(i) Special conditions Page No. to

(iii)  Additional Conditions Page No. to

(iv) Indenture for Secured Advance Page No.

(V) Original tender document alongwith the covering letter of the firm dated Page
No:1to

(vi)

(vii)

(viii)

In witness whereof the parties hereto have set their respective hands the day and year herein above
written.

Signed by the Contractor Signed by, for and on behalf of
Employer

In presence of In presence of

1) 1)

) )

11



GENERAL CONDITIONS OF CONTRACT (GCC)

1. INTERPRETATION

a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires.

b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS
shall mean all work or works defined in schedule of quantities, specifications and such other work or
works as the contractor may be entrusted with for carrying out under this contract.

EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for
the purpose.

ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform
other duties as indicated in the contract.

CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not,
under- taking the work and shall include the legal personal representative or such individual or
the persons composing such Firm or Company or the successors of such Firm or Company and
the permitted assignees of such individual or Firm or Firms or Company.

SITE: - shall mean the site of the contract works including any buildings and erections thereon and
any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer
for the contractor’s use.

COMPENSATION: - shall mean all sums payable by way of compensation under any of the
conditions shall be considered as reasonable compensation without reference to the actual loss or
damage sustained and whether or not any damage sustained, and whether or not any damage shall
have been sustained.

Words imputing persons include firms and corporations; words imputing the singular only also
include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of
the clauses in any way.

2. DRAWINGS AND SPECIFICATIOS

The contractor shall execute whole and every part of the work in the most substantial and
workmanlike manner both as regards material and otherwise in every respect in accordance with
the specifications. The contractor shall also conform exactly and faithfully to the design,
drawings and instructions given in the respect of the work by Engineer. The contractor shall be

12



furnished free of charge one copy of such specifications and all such designs, drawings and
instructions as are not included in the printed publications.

3. EARNEST MONEY DEPOSITED (EMD)

EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds
Rs10,000/- then EMD should be deposited in the shape of DD / PO upto the value of Rs.25
lacs. If EMD amount is in excess of Rs 25 lacs then the excess amount over Rs.25 lacs can be
accepted in the form of bank guarantee issued by a scheduled bank.

4. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

a) The contractor shall provide at his own cost all materials including cement & steel, plants, tools,
appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the
execution of the work whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or which may be necessary for the
purpose of satisfying or complying to the requirements of Engineer, as to any manner as to which
under these conditions he is entitled to be satisfied together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number of persons with
means and materials necessary for the purpose of setting out works and counting, weighing and
assisting in the measurement or examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the Engineer at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract and / or from his Security Deposit.

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out
the works at this own cost. If, however, piped water is supplied by the Employer, the contractor
shall pay for the water at one per cent of the total cost of the work done except on Electrical
work, Air- conditioning work and Furniture work. The contractor shall make his own
arrangement for water connection and laying of further pipelines from the source of supply of the
Employer. It should be clearly understood that the Employer does not guarantee to maintain un —
interrupted supply of water and it will be incumbent on the part of the contractor to make
alternative arrangement for water at his own cost in the event of any temporary break-down in the
water mains so that the progress of work is not held up for want of water. No claim as damages or
refund of water charges will be entertained on account of such break-downs. However, if the
contractor is permitted to make his own arrangement to draw water from a well, hand — pump, or
natural river or pond of the Employer, no charges will be made for the water drawn from the
same, but the contractor will make good any damage done to the installation and ensure that the
quality of water used in the work is confirming to BIS codes and provide for any treatment at his
own cost.

c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water
for construction purpose only after he has permission of the Employer in writing. This will be
subject to the position that NOC for the purpose has been obtained by the contractor from statuary
authorities. No charges shall be recovered from the contractor on this account but the contractor
shall be required to provide necessary safety arrangement to avoid any accident or damage to
adjacent buildings, roads and service lines. He shall be responsible for any accident or damage
caused due to construction and subsequent maintenance of the wells and shall restore the ground
to its original condition after the wells are dismantled on completion of the work.

13



d) The Employer on no account shall be responsible for the expenses incurred by the contractor for
hired ground or water obtained from elsewnhere.

e) Subject to availability the Employer may supply power at only one point from where the
Contractor shall make his own cost. These shall be in the custody of the Employer. If there is any
hindrance caused to other works the contractor shall reroute or remove such temporary lines
without any extra cost. Such temporary lines shall be removed after the completion of work. The
cost of power consumed by the contractor shall be payable to the employer at rates fixed by the
Employer, which would be deducted from the running account bills. However, the Employer does
not guarantee the supply of power and no compensation for any failure or short supply of power
shall be entertained.

“SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of the tender for the works and the rates and the
prices quoted in the schedule of items, which rates and the prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the works”.

5. AUTHORITIES, NOTICES & PATENTS

a) The contractor shall conform to any regulation and bye-laws of any corporation and of any
electricity supply company and authorities with whose systems the structure is proposed to be
connected, and shall before making any variations from the drawing and specifications that may
be necessitated for so conforming by giving written notice to the Engineer specifying the
variations proposed to be made, the reasons for making it and apply for instructions thereon. If
the compliance with this clause involves any extra work not included in this contract, he shall
specify these items of work and the allowance of extra payment required on their account.

b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any
Authority and pay to such Authority or to any public office all fees that may be chargeable in
respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

6. RATES TO INCLUDE ALL TAXES

a) Rates quoted by the contractor shall include GST, sales tax, duties, octroi, toll tax, royalties and
all other taxes in respect of this contract and the Employer shall not entertain any claim
whatsoever in this respect. Tendered rates are inclusive of all taxes and levies payable under the
respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if
any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the
contractor thereupon necessarily and properly pays such taxes / levies the contractor shall be
reimbursed the amount as per the rules on producing proof of payment so made provided such
payments, if any, is not in the opinion of the Employer (whose decision shall be final and
binding) attributable to delay in executing of work within the control of the contractor.

b) The contactor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other information and documents as
the Employer may require.

c) The contractor shall within a period of thirty days of imposition of any further tax or levy
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pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to
the Employer that the same is given pursuant to this condition together with all necessary
information relating thereto.

7. MATERIALS

a) If the specification of schedule of items provide for the use of any material to be supplied by the
Employer’s stores or if it is required that the contractor shall use certain stores to be provided
by the Employer as shown in the schedule of materials hereto annexed, the contractor shall be
bound to procure and shall be supplied such materials and stores as are from time required to
be used by him for the purpose of the contract only and value of the materials us supplied at
the rates specified in the said schedule of materials and of the quantities incorporated in the
work may be set off or deducted from any sums then due, or thereafter to become due to the
contractor under the contract or otherwise or against or from the Security deposit. All
materials so supplied to the contractor by the Employer shall remain the absolute property of
the Employer and the contractor shall be the trustee of the materials so supplied / procured and
the said materials shall not be removed / disposed off from the site of the work on any account
and shall be at all times open for inspection by the Engineer of Employer. The contractor shall
bear all incidental charges for cartage, storage and safe custody of all materials and against
damage due to dampness, rain, sun, fire and theft and be fully responsible for their storage and
maintenance. Any such material unused and in perfectly good condition in the opinion of the
Employer at the time of the completion of work or termination of the contract, or earlier shall
be returned to the Employer at a place directed by Engineer at contractor’s cost and at rates
stipulated in the said schedule but in case the Employer decides not to take back the materials the
contractor shall have no claim for compensation on account of any such materials supplied to him
as aforesaid being unused by him or for any wastage or damage to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in tine after due intimation and approval of the
Employer. The difference in price (between his procurement price and price shown in the
schedule) shall be paid to the contractor. However, in case approval of the Employer is not given,
only suitable extension of time would be considered and no other claim of compensation /
damages shall be payable by the Employer.

c) After completion of the work or on determination / termination of the contract, the theoretical
guantity of cement to be used in work shall be calculated on the basis of statement showing
quantity of cement to be used in different items of work provided in current Schedule for the
purpose printed by CPWD. In case any item is executed for which the standard constants for the
consumption of cement are not available in the above mentioned statement or cannot be derived
from this statement, the same shall be calculated on the basis of standard formula to be laid down
by the Engineer. Over this theoretical quantity of cement, shall be allowed a variation up to 3%
plus/minus for works estimated cost of which as put to tender is not more than Rs.10 lakhs and
upto 2% plus/minus for works estimated cost of which as put to tender is more than Rs.10 lakh.
The difference in the quantity actually issued to the contractor and the theoretical quantity
including authorized variation, if not returned by the contractor, shall be recovered at twice the
issue rate, without prejudice to the provision of other conditions regarding return of materials
governing the contract. In the event of its being discovered that the quantity of cement which is
less than the quantity ascertained as herein before provided (along with variation on minus side as
stipulated above) the cost of quantity of cement not so used, shall be recovered from the
contractor on the basis of stipulated issue rates and cartage to site.
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d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement or structural steel sections (each diameter/section or category shall be considered
separately) except that the theoretical quantity of the steel shall be taken as the quantity required
as per design or as authorized by the Engineer, including lappages, plus 3% wastage due to
cutting into pieces. Over this theoretical quantity 2% plus/minus shall be allowed as variation due
to wastage.

e) The provision of foregoing sub-clause shall apply Mutatis — Mutandis in the case of cables (other
than under — ground cables), wires, conduits / Gl pipes, GI/MS sheets used in various items of
work shall be calculated on the basis of measurements recorded in the measurement books for the
purpose of payment and for assessing the consumption of materials used in the works. Over this
guantity a variation of 5% plus shall be allowed for wastage of materials during execution in case
of cables (other than under — ground cables), wires, conduits/Gl pipes, and 10% plus in case of
GI/MS sheets.

f) The provisions made above are without prejudice to the right of the Employer to take action against
the contractor under the conditions under the contract for not doing the work according to the
prescribed specifications.

g) “In case of easy availability of approved quality of cement and steel in the open market it will be
Employer’s discretion to make these items as contractor’s supply”.

8. TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint
the testing authorities. The contractor shall pay for the cost of test samples, its packing,
transportation including testing fees. Failing his so doing, the same shall be provided by the
Engineer at the expense of the contractor and the expenses shall be deducted from any money due
to the contractor under the contract and / or from the Security Deposit or proceeds thereof or of a
sufficient portion thereof.

9. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN

a) The contractor shall give all necessary personal superintendence during the execution of the work
and as long as thereafter as the Engineer may consider necessary until the expiration of the
Defects Liability Period. The contractor shall employ competent Site Engineer/ Foreman as
detailed in” special conditions” and as approved by the Engineer whose qualification must
conform to be requirement specified by the Engineer who shall be constantly in attendance of the
work while the men are at work. Any directions, explanations, instructions or notices given by the
Engineer to such Site-Engineer or Foreman or any other authorized agent shall be held to be
given to the contractor. In case contractor fail to provide engineering personnel as given in special
conditions, the Employer shall have right to appoint the necessary engineering personnel requisite
staff needed for proper Superintendence of work at the cost of contractor for the period of
currency of contract inclusive of defect liability period.

b) Contractor’s Site Superintendence staff to be employed by contractor on works: The contractor
shall employ the following technical staff during execution of works: -
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(a) For building and road works

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs.

(if) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered
cost of work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs.

(iif) One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less
than Rs 5 lakhs.

(b) For sanitary and water supply works
One qualified diploma holder with experience of not less than 5 years, out of which one year should
be in sanitary and water supply works when the tendered cost of work is more than Rs 50,000.

(c) For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized
university with an experience of not less than 3 years or a Diploma holder in Electrical
Engineering with an experience of not less than 7 years when the tendered cost of the work is not
less than Rs 1.5 lakhs.

(if) One Graduate Electrical Engineer with two years’ experience or a Diploma holder in Electrical
Engineering with experience of not less than 3 years, when the tendered cost of the work is more
than Rs 75,000 but less than Rs 1.5 lakhs.

(iif) One Diploma holder in Electrical Engineering with experience of not less than 3 years when
tendered cost of work is more than Rs 37,000, but less than Rs. 75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work
is more than Rs 7,500 and less than Rs 37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay
reasonable amount not exceeding the amount shown below for each month of default. These
recoveries are subject to modification, from time to time by CSIR based on CPWD.

(i) In case when a Graduate Engineer is to be employed....................... Rs. 3,000/-
(ii) In case when a qualified Diploma holder is required to be employed.....Rs.1,500/- (iii)In case
when a technical Supervisor is required to be employed........... Rs 750/-

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any
person employed thereon who may in the opinion to the Engineer be unsuitable or incompetent or
who may in the opinion of employer misconduct himself.

10. ACCESS

a) The Engineer, and the Employer or its representative shall at all reasonable time have free
access to the works and / or workshops, factories or other places the material are being
prepared or constructed for the contract and also to any place where the materials are lying or
from which they are being obtained and the contractor shall give every facility to them for
inspection. Except the representatives of statutory authorities and those mentioned above no
other person shall be allowed on the works at any time without the permission of the
Engineer.

b) If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.
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11. VARIAITON & PRICE FOR VARIATION

a) The Engineer with the approval of the Employer shall have power to make any alteration /
omissions / additions and / or substitutions from the original specifications, drawings,
designs, and written instructions and such alterations, omissions, additions, substitutions shall
not invalidate the contract and any altered, additional, or substituted work which the
contractor may be directed to do in the manner specified above as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do
the main work The rates for such altered, additional or substituted work under this clause
shall be worked out in accordance with the following provisions in their respective order.

b) If the rates for the altered, additional, or substituted work are specified in the contract for the
work, the contractor is bound to carry out the altered, additional, or substituted work at the
same rates as are specified in the contract for the work.

c) If the rates for the altered, additional, or substituted work are not specifically provided in the
contract for the work, the rates will be derived from the rates for a similar class of work as are
specified in the contract for the work.

d) If the rates for the altered, additional, or substituted work cannot be determined in the manner
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days
from the date of receipt of the order to carry out the work through notice in writing, inform
the Engineer of the rate which it is his intention to charge for such class of work, supported
by analysis of the rate claimed which shall be based on actual cost of work plus 10% as
contractor’s profit and overheads except in case of departmental materials for which
contractors profit and over- heads shall be 2.5 %. When such notice has been given, the
Engineer with the consent of the Employer may agree to such a rate but if the Engineer does
not agree to the contractor’s rate the Engineer may cancel his order to carry out such class of
work and arrange to carry out in such a manner as he may consider advisable.

e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement
of rates of items falling under the clause.

f) “Deviation Limits”:
M Building work 30%
(i)  Maintenance / Emergency works 50%
(iii)  Foundations works 100%
(iv)  Services works 30%

12. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

a) The Engineer shall have powers to require the removal from the site of all materials and work
which in his opinion are not in accordance with specifications and in case of default, the
Engineer shall be at liberty to employ other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials
to be substituted thereof and in case of default the Engineer may cause the same to be
supplied and all costs which may attend such removal and / or substitution are to be borne by
the contractor.

b) If it shall appear to the Engineer or to the Employer based on audit / technical examination that
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any work has been executed with unsound, imperfect, or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by him for the
execution of the work are unsound or of a quality inferior to that contracted for or otherwise
not in accordance with the contract, any defects, shrinkage or other faults which may appear
within the defects liability period of twelve months from the date of completion arising in the
opinion of the Engineer, the contractor shall on demand in writing which shall be made
within twelve months of the completion of the work from the Engineer specifying the work,
materials, articles defects or other faults complained of notwithstanding that the same may
have been passed, certified and paid for, forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may be, remove
and reconstruct the work so specified in whole or in part, as the case may require or the case
may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own cost. In case of any such failure, the Engineer may rectify or
remove or re-execute the work or remove and replace with others, the material or articles
complained of as the case may be at the risk and cost in all respects of the contractor.

c) In lieu of rectifying the work not done in accordance with the contract, the Employer may,
allow such work to remain, and in that case make allowance for the difference in value,
together with such further reduction as in his opinion may be reasonable.

d) Provided always that nothing in this clause shall relieve the contractor from his liability to
execute the works in all respects in accordance with the terms and conditions of this contract,
or from his liability to make good all defects.

13. WORKS TO BE OPEN FOR INSPECTION

a) All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer and the contractor shall at all
times during the usual working hours, and at all other times at which reasonable notice of the
intention of the Engineer to visit the works shall have been given to the contractor, either himself
be present to receive order and instruction or have a responsible agent duly accredited in writing
present for that purpose.

b) The contractor shall give not less than seven days notice in writing to the Engineer before
covering up or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is so covered up
or placed beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall
within the aforesaid period of seven days inspect the work, and if any work shall be covered up or
placed beyond the reach of measurement without such notice having been given or the Engineer’s
constant obtained the same shall be uncovered at the contractors expense or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

14. ASSIGNMENT OR SUB-LETTING
a) The contract shall not be assigned or sublet without the written approval of the Employer. And
if the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or

commence any insolvency proceedings or make any composition with his creditors or attempt
to do so or if any bride, gratuity or gift, loan, perquisite, reward or advantage pecuniary or
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otherwise, shall either directly or indirectly, be given, promised or offered by the contractor
or any of his servants or agents to any person in the employment of the Employer in any way
directly or indirectly interested in the contract, the Employer shall have the power to adopt
any of the courses specified under clause — 23 as may be best suited to the interest of the
Employer and in the event of any of the courses being adopted the consequences specified in
the said clause shall ensure.

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be
obtained before any changes in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall
likewise be obtained before the contractor enters into any partnership agreement hereunder
the partnership firm would have the right to carry out the work hereby undertaken by the
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to
have been assigned or sublet in contravention of clause 13 (a) and the same action may be
taken and the same consequences shall ensue as provided in the said clause 13 (a).

15. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights, and providing barriers. He shall
be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of work.

a) The contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include interalia any damage due to causes
as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads,
streets, foot paths, bridges or ways as well as all damage caused to the buildings and works
forming the subject of this contract by inclemency of weather. The contractor indemnifies the
Employer and holds him harmless in respect of all expenses arising from such injury or
damages as aforesaid and also in respect of any award of compensation or damage
consequent upon such claim including legal costs.

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contracted works complete and perfect in every respect and so as to
make good and otherwise satisfy all claims for damage as aforesaid to the property of third
parties.

c) The contractor also indemnifies the Employer against all claim which may be made upon the
Employer for acts during the currency of this contract by any employee or representative of
an employee of the contractor or any sub-contractors, employed by him, for any injury to or
loss or life, of such employees, or for compensation payable under any law for the time being
in force to any workmen or to the representative of any deceased or incapacitated workmen.

d) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central / State Government or
local Municipal authorities for the non-compliance of any laws, regulations, rules pertaining
to wages act, safety act in force and any amendments thereof in respect of all labour and
apprentices directly or indirectly employed in the work under this contract.

20



e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation costs, charges and / or expenses arising or accruing from or in
respect of any such claim and / or damages as aforesaid from any sum or sums due to become
due to the contractor or security deposit.

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating
to infringement r use of any patent or design or any alleged patent or design rights and shall
pay any royalties which may be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action brought against the Employer in
respect of any such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct
any litigation that may arise therefore. Provided that the contractor shall not be liable to
indemnify the Employer if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the said Employer or his authorized
representative.

16. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

a) Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any
other contracting person or persons against any claim of the Employer or Government or such
other persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Employer or Government or with such other
persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this
clause by the Employer will be kept withheld or retained as such by the Employer or till his
claim arising out of in the same contract or any other contract is either mutually settled or
determined by the Arbitrator if the contract is governed by arbitration clause or by the
competent court as the case may be, and that the contractor shall have no claim for interest or
damages whatsoever on this account or any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

17. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

a) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the Employer shall be entitled to withhold and also have a lien
no retain such sum or sums in whole or in part from the security deposit, if any, furnished as
the case may be and also have a lien over the lien over the same pending finalization or
adjudication of any such claim. In the event of the security deposit being insufficient to cover
the claimed amount or amounts or if no security deposit has been taken from the contractor,
the Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable or which
at any time thereafter may become payable to the contractor under the same or any other
contract, with the Employer or any contracting person pending finalization or adjudication of
any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the
lien referred above, by the Employer will be kept withheld or retained as such by the
Employer till the claim arising out of or under the contract is determined by the Arbitrator (if
the contract is governed by the arbitration clause) or by the competent court as the case may
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b)

be and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited amount or amounts in whole or in part from any sum payable to
any Partner / Limited company as the case may be, whether in his individual capacity or
otherwise.

The Employer shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc., to be
made after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been over paid in respect of any work done by the contractor under
the contract or any work claimed by him to have been done by him under the contract and
found not to have been executed the contractor shall be liable to refund the manner prescribed
in sub-clause (a) of this clause or in any other manner legally permissible; and if it is found
that the contractor was paid less than what was due to him under the contract in respect of
any work executed by him under it, the amount of such under-payment shall be duly by the
Employer to the contractor provided that the Employer shall not be entitled to recover any
sum over-paid, nor the contractor shall be entitled to payment of any sum paid short where
such payment has been agreed upon between the Employer on the one hand and the
contractor on the other hand, under any term of contract permitting payment for work after
assessment by the Employer.

18. IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
the Employer shall have the option of terminating the contract without compensation to the
contractor.

19. SUB-CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all reasonable
facilities to all sub-contractors, specialists, merchants, tradesman and others who may at any
time be appointed by the Employer for executing any work or supplying any goods relating to
the constructions, servicing, equipping or furnishing of the work under this contract.

20. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there
under and other labour laws affecting contract labour and Apprentice Act, 1961 and rules and
orders framed there under that may be in force or brought into force from time to time.

Contractor shall obtain a valid licence under Contract Labour (R & A) Act 1970 and Contract
Labour (R & A) Central Rules 1971 before commencing work and which should be valid till
the completion.

21. COMPENSATION FOR DELAY
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a) The time for carrying out the work as entered in the tender shall be strictly observed

by the contractor and shall be deemed to be the essence of the contract on the part of
the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence and the contractor shall pay as compensation an
amount equal to ONE PER CENT or such smaller amount as the Employer (whose
decision in writing shall be final) may decide on the amount of the whole work as
shown in the agreement, for every week that the work remains uncommented or
unfinished after the proper dates.

b) And further to ensure good progress during the execution of the work, the contractor
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shall be bound in all cases in which the time allowed for any work exceeds one month
(say for special jobs) to complete one — eight of the whole of the work before one-
fourth of the whole time allowed under the contract has elapsed; three-eighths of the
work before one-half of such time has elapsed, and three-fourths of the work before
three — fourths of such time has elapsed. However, for special jobs if a time schedule
has been submitted by the contractor and the same has been accepted by the
Employer, the contractor shall comply with the said time schedule. In the event of the
contractor failing to comply with this condition, he shall be liable to pay as
compensation an amount equal to half per cent or such smaller amount as the
Employer (whose decision in writing shall be final) may decide on the said cost of the
work for every week that the due quantity of work remains incomplete. Provided that
the entire compensation to be paid under the provisions of this clause shall not exceed
ten per cent on the cost of the work as shown in the tender.

DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR - LIKE
OPERATIONS

a) The work (whether fully constructed or not) and all materials, tools, and plants,

scaffolding, temporary buildings and other things connected therewith shall be at the
risk of the contractor until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation in the work being damaged or destroyed
in consequence of hostilities or war- like operation, the contractor shall, when
ordered in writing by the Employer, remove any debris from the site, collect and
properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking, removal of serviceable
materials and for the reconstruction of all works ordered by the Employer such
payment being in addition to compensation up to the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for the compensation shall
be assessed by the Employer. The contractor shall be paid for the damage /
destruction suffered and for restoring the material at the rates based on the analysis of
rates tendered for in accordance with the provision of this agreement. The certificate
of the Employer regarding the quality and quantity of materials and the purpose for
which they were collected shall be final and binding on the contractor.

b) Provided always that no compensation shall be payable for any loss in consequence of
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hostilities or war-like operation (i) unless the contractor had taken all such
precautions against Air Raid as are deemed necessary by the A.R.P. Officers or the
Employer, (ii) for any materials etc., not on the site of the work or for any tools and
plant, machinery, scaffolding, temporary buildings and other things not intended for
the work.

c) Inthe event of the contractor having to carry out reconstruction as aforesaid, he shall
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be allowed such extension of time for its completion as is considered reasonable by
the Employer.

EXTENSION OF TIME

a) If the contractor shall desire an extension of time for the completion of the work on

the grounds of his having been unavoidably hindered in its execution or any other
ground, he shall apply in writing to the Employer within thirty days of the date of
hindrance on account of which he desires extension as aforesaid, and the Employer
shall, if in his opinion (which shall be final) reasonable grounds shown therefore,
authorize such extension of time if any, which may, in this opinion, be necessary or
proper.

b) In the event, the value of work exceeds the value of the Bill of Quantities owing to
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(@)

(i)

(i)

variations the contractor shall be entitled to ask for extension of time in proportion to
the increased value ofwork.

SUSPENSION OF WORK BY CONTRACTOR

The Employer may without prejudice to his right against the contractor in respect of

any delay or inferior workmanship or otherwise or to any claims for damages in
respect of any breaches of the contract and without prejudice to any rights or
remedies under any of the provisions of this contract or otherwise and whether the
date for completion has or has not elapsed by notice absolutely determine the contract
in any of the following cases:

If the contractor having been given by the Engineer a notice to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient or
otherwise improper or unworkman - like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter or if the contractor
shall delay or suspend the execution of the work so that in the judgment of the
Employer (which shall be final and binding) he will be unable to ensure completion
of the work by date for completion or he has already failed to complete the work by
that date.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall be wound up or if a receiver or a
manager on behalf of a creditor shall a appointed or if circumstances shall arise which
entitle the court of creditor to appoint a receiver or a manager or which entitle the
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court to make a winding up order.
(iii) If the contractor commits breach of any of the terms and conditions of this contract.
(iv) If the contractor commits any acts mentioned in Clause — 23 hereof.

(b) When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be conclusive
evidence). Upon such determination or rescission, the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of the
Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to
carry out the work or any part of the work debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which cost and price certified
by the Engineer shall be final and conclusive against the contractor) and crediting him
with the value of the work done in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his contract.
The certificate of the Engineer as to the value of the work done shall be final and
conclusive against the contractor, provided always that action under the sub-clause
shall only be taken after giving notice in writing to the contractor. Provided also that
if the expenses incurred by the Employer are less than the amount payable to the
contractor at his agreement rates, the difference should not be paid to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to
take such part thereof as shall be unexecuted out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original contractor if the whole work
had been executed by him (of the amount of which exceed the certificate in writing of
the Engineer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the Employer under
his contract or any other account whatsoever or from his security deposit.

(iv) In the event anyone or more of the above courses being adopted by the Employer the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken sum for any
work thereof or actually performed under this contract unless and until the Engineer
has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.
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25. SECURED ADVANCE

The contactor on signing an indenture in the form specified by the Employer during
the progress of the execution of the work may be paid if agreed by the Employer up
to 75 per cent of the estimated value which shall take into account the market value
and contracto4rs tendered rates for the finished item of any material which in the
opinion of the Engineer is likely to be incorporated in the work within next three
months, are non-perishable and are in accordance with the contractor and which have
been brought on the site in connection therewith and are adequately stored and
protected against damage by weather or other causes buy which have not at the time
of advance been incorporated in the works. When materials on account of which and
advance has been made under this clause are incorporated in the work the amount of
such advance shall be deducted from the next payment made under any of the clause
or clauses of this contract.

26. CERRTIFICATES & PAYMENTS

a) No payments shall be made for a work estimated to cost Rupees ten thousand or less
till the whole of the work shall have been completed and certificate of completion
given. But in the case of a work estimated to cost more than Rupees then thousand,
the contractor shall, on submitting the bill be entitled to receive a monthly payment
proportionate to the part of at work executed, and to the satisfaction of the Engineer,
whose certificate of the ‘“sum so payable shall be final and conclusive against the
contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned in the
NIT. All such intermediate payments for work actually done and completed and shall
not preclude the requiring of bad, unsound, imperfect or unskilled work to be
removed and taken away and reconstructed, or rejected or be considered as an
admission of the due performance of the contract, of any part thereof in any respect or
the accruing of any claim nor shall it conclude, determine, or affect in any way the
powers of the Employer under these conditions or any of them as to the final bill shall
be submitted by the contractor within two months of the date fixed for the completion
of work or of the date of the certificate of completion furnished by the Employer and
payment shall be made within three months if the value of the completed works is up
to Rs. Two lakhs and in six months if the same exceeds Rs. Two lakhs of the
submission of such bill. If there shall be any dispute about any item or items of the
work, then the undisputed item or items only shall be paid within the said period of
three months or six months as the case may be.

b) Whenever there is likely to be delay in recording detailed measurements for making a
running payment, advance payment without detailed measurement for work done
worked out at 75 per cent of the tendered rates for assessed quantities may be made in
running account bills by the employer on the basis of a certificate from the Engineer.
The advance payments so allowed shall be adjusted in the subsequent running bills by
taking detailed measurements thereof. Final payments shall be made only on the basis
of detailed measurements.

c) A bill shall be submitted by the contractor each month on or before the date fixed by
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the Engineer on printed forms obtainable from the Engineer’s office. The Engineer
shall take or cause to be taken the requisite measurements for the purpose of having
the same verified and the claim, as far as admissible, adjusted as far as possible,
before the expiry of ten days from the presentation of the bill. If the contractor does
not submit the bill within the time fixed as foresaid the Engineer may cause action
within seven days of the date fixed as aforesaid, an authorized representative to
measure up the said work in the presence of the contractor whose signature to the
measurement will be sufficient warrant and the Engineer may prepare the bill from
such measurements.

d) Before taking any measurement of any work the Engineer of his authorized

representative deputed by him shall give reasonable notice to the contractor. If the
contractor fails to attend such notice or fails to sign or to record the difference within
a week from the date of measurement in the manner required by the Engineer then in
such event the measurement taken by the Engineer or buy the authorized
representative deputed by him as the case may be, shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

e) The charges in the bills shall always be entered at the rates specified in the agreement

or in the case of any extra work ordered in pursuance of these conditions and not
mentioned or provided for in the agreement at the rate determined as per clause — 10.
However, in case or partially executed items of work, the Employer at his discretion
allows proportionate rates for such items as determined by the Engineer whose
certificate of the sum so payable shall be final and conclusive against the contractor.

27. SECURITY DEPOSIT

a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill

b)

of the contractor till the sum along with the sum already deposited as earnest money,
will amount to security deposit of 5% of the tendered value of the work. In addition,
the contractor shall be required to deposit an amount equal to 5% of the tendered
value of the contract as Performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to
the Employer as part of the security deposit and the bank goes into liquidation or for
any reasons is unable to make payment against the said fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security deposit, provided always that the Employer for
this purpose shall be entitled to recover the said percentage of the amount from each
running bull till the balance of the amount of security deposit is realized. All
compensation or the other sums of money payable by the contractor under the terms
of this contract may be deducted from the security deposit or from the interest arising
there from or from any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his
security deposit being reduced by reason of any such deductions aforesaid, the
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contractor shall within ten days make good in cash or further fixed deposit receipt
pledged in favour of the Employer. The security deposit shall be collected from the
running bills of the contractor at the rates mentioned above and the earnest money if
deposit at the time of tenders will be treated as part of the security deposit.

c) The contractor if he so desires may furnish fixed deposit receipt in advance towards
the security eposit. Such fixed deposit receipt shall be of a minimum value of Rs.
25000/- each (The last such fixed deposit receipt could be of a lower value on the
basis of the amount). In case any recovery is affected from running account bills, such
recovered amount shall not be replaced with fixed deposit receipt. It is in the
contractor’s interest to keep a watch about the adequacy of the fixed deposit receipt
submitted.

d) No partial refund of security deposit shall be made during the defect liability period. In
case the final bill is not settled within stipulated period for reasons beyond control
and the Employer is satisfied that the security deposit is not required for adjustment
of Employers dues or whatsoever dues either in this or any other contract then this
security deposit either in full or in part could be refunded at the sole discretion of the
Employer. However, release of security deposit would be only after written clearance
of Labour Officer regarding no dues or claims is received.

e) In case of termination of contract, this security deposit shall be forfeited and amount
necessary to make up this amount shall be recovered from money due to the
contractor under this contract, or any other contract with the Employer.

28. COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within days of the Engineer shall inspect the work. It
there is no defect in the work the Employer shall furnish the contractor with a certificate
of completion otherwise a certificate of completion indicating defects shall be issued but
the work shall not be considered to be completed until the contractor shall have removed
from the premises on which the work shall be executed all the scaffolding, surplus
material, rubbish, and all huts and sanitary arrangements required for his work, people on
the site in connection with the execution of the works as shall have been erected or
constructed by the contractor and cleaned of the dirt, splashes, droppings of finishing
items from all wood work, doors, windows, walls, floors or other parts of any building,
in, upon or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof. It the contractor shall fail to comply
with requirements of this clause on or before the date fixed for the completion of the
work, the Employer may at the risk and cost of the contractor take action as he may think
fit and the contractor take action as he may think fit and the contractor shall have no
claim except for any sum actually realized by the sale thereof.
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29. ESCALATION

a) If the prices of materials not being materials supplied by the Department and / or
wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase the contractor shall be compensated for such increase
as per provisions detailed below and the amount of the contractor shall accordingly
by varied, subject to the condition that compensation for escalation in prices shall be
available only for the work done during the stipulated period of the contract including
such period for which the contract is validly extended under the provisions of Clause
22 of General condition of Contract without levy of compensation under clause 20 of
General condition of contract and also subject to the conditions that no such
compensation shall be payable for a work for which the stipulated period of
completion is eighteen months or less. Such compensation for escalation in the prices
of materials and labour when due, shall be worked out based on the following
provisions.

(1) The base date for working out such escalation shall be the last date of receipt of tender
including extension, if any.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% the
cost of the work as per the bills, running or final, and from this amount the value of
material supplied by the Employer and proposed to be recovered in the particular bill
shall be deducted before the amount of compensation for escalation is worked out. In
case of materials brought to site for which secured advance is included in the bill full
value of such materials as assessed by the Engineer in charge (and not the reduced
amount for which secured advance has been paid), shall be included in the cost of
work done for operation of this clause. Similarly, when such materials are
incorporated in the work, the secured advance is deducted from the bill the full
assessed value of the materials originally considered for operation of this clause shall
be deducted from the cost of work shown in the bill running or final. Further the cost
of work shall not include any work for which payment is made for any item at
prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per
the formula given below:

VM = WA/ 100 X MI-MI0) MIO

VM= Variation in material cost i.e. increase or decrease in the amount in rupees to be
paid or recovered. W= Cost of work done worked out as indicated in sub Para
(i) above.

A= Component of materials expressed as per cent of the total value of work and is
predetermined as 75.

MI= Index numbers of Wholesale prices in India for all commodities published by the
Reserve Bank of India for the period under reckoning.

Mio= Index numbers of Wholesale prices in India for all commodities published by the
Reserve Bank of India on the date of receipt of tenders.

VL= W X B/100 X (LI-Llo)/Llo

VL= Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid
or recovered. W= Value of work done, worked out as indicated in sub para (ii) above.
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B= Component of labour expressed as per cent of the total value of work and is
predetermined as 25.

LI= All India consumer price index numbers for workers published by the Reserve Bank
of India for the period under reckoning as for the period under consideration.

Llo= All India consumer price index numbers for industrial workers published by the
Reserve Bank of India and valid on the stipulated date of receipt of tenders.

b) The following principle shall be followed while working out indices mentioned in sub
Para (iii) above.

(i) The compensation for escalation shall be worked out at half yearly intervals and shall
be with respect to the cost of work done during the six calendar months of the said
work. The first such payment shall be made at the end of the eighteen months after
the month (excluding) in which the tender was accepted and thereafter at six monthly
intervals. At the time of completion of work, the last period for payment might
become less than six months, depending on the actual date of completion.

(ii) . The index (MI or LI) relevant to any six months for which such compensation is
paid shall be the arithmetical average of the indices relevant to the six calendar
months. If the period up to date of completion after the eighteen months covered by
the last such installment of payment, is less than six months, the index MI or LI shall
be the average of the indices for the months falling within that period.

(iii) The base index (Mio or Llo) shall be the one relating to the month in which the tender
was stipulated to be received.

c) In the event the price of materials and / or wages of labour required for execution of
the work decreases there shall be downward adjustment of the cost of work so that the
price of materials and / or wages of labour shall be deductible from the cost of work
under this contract and in this regard formula herein before stated under this clause
shall mutates mutandis apply, provided that no such adjustment for the decrease in the
prices of materials and / or wages of labour aforementioned would be made in case of
contracts in which the stipulated period of completion of the work is six months or
less.

d) Employer shall have the discretion to permit the IEEMA (India Electrical &
Electronics Manufacturers’ Association) clause for escalation in case of specialized
works e.g. lifts and electrical and mechanical installations etc. where the price
variation is not similar to building works.

30. ARBITRATION

a) Except where otherwise provided in the contract, all questions and disputes relating to
the interpretation of the specifications, designs, drawings and instructions herein
before mentioned, and as to the quality or workmanship or materials used on the work
or as to any other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on these conditions or otherwise concerning the works, or the
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b)

d)

31.

32.

execution or failure to execute the same, whether arising during the progress of the
work or after the completion or abandonment thereof, shall be referred to the sole
arbitration of the person appointed by the Director General, Council of Scientific &
Industrial Research. The arbitrator shall be appointed within 30 from the receipt of a
request by any party. The arbitrator to whom the matter is originally referred, being
unwilling or unable to act for any reason, the Director General shall appoint another
person to act as arbitrator in accordance with the terms of the contract. Such person
shall be entitled to proceed with the reference from the stage at which it was left by
his predecessor. The arbitrator shall give a speaking award. The award of the
Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be
borne equally by both the parties.

It is also a term of the contract that the party invoking arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amounts claimed in respect of each such dispute.

It is also a term of the contract that if the contractor does not make any demand for
arbitration in respect of any claim in writing within 90 days of receiving the
intimation from the Employer that the final bill is ready for payment, the claim of the
contractor will be deemed to have been waived and absolutely barred and the
Employer shall be discharged and released of all liabilities under the contract in
respect of these claims.

Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or
any statutory modification or re- enactment thereof and the rules made there under
and for the time being in force shall apply to the arbitration reference under this
clause.

DISMANTLED MATERIAL

The contractor shall treat all material obtained during dismantling of a structure,
services sub systems / installations, excavation of the site for a work etc., as
employer’s property and such material shall be disposed of to the best advantage of
the Employer according to the instructions issued in writing by the Engineer.

PERFORMANCE GUARANTEE

Performance Guarantee may be taken from the Contractor before the award of work,
by the officer authorized to award the contract, if and where considered necessary, to
ensure that a part or whole of the contract is completed by the contractor. In case of
non-performance, this guarantee could be encashed.
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**SPECIAL CONDITIONS**

These special conditions are meant to amplify the general specifications and general
conditions of contract.

1) Work shall be done as per CPWD specification (with latest correction slip)
In case of any discrepancy, the order of precedence in interpretation shall be as under: -
(i) Schedule of quantities

(ii) Drawings

(iii) Special conditions

(iv) General conditions of contract

(v) Special Specifications (if any)

(vi) CPWD latest Civil and Electrical specifications

(vii) 1S codes

(viii)  BS and International codes

(ix) Best Engineering practice

2) Unless otherwise provided in the schedule of quantities the rates tendered by the contractor
shall apply for all heights, lifts, leads and depths of the work and nothing extra shall be
payable on this account.

3) Recommended Makes of Various Materials for works of “Comprehensive Maintenance
Contract for a period of 2 years of window/split/cassettes type AC's, water coolers,
installed at different places at NIScPR Pusa, SVM and Maharani Bagh Guest House,
New Delhi”

All materials/Makes which are not mentioned need to be got approved by engineer-

in -charge before commencement of works.
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**ADDITIONAL CONDITIONS**

The structural and architectural drawings shall at all time be properly correlated
before executing any work. However, in case of any discrepancy in the item given in
the schedule of quantities appended with the tender and drawings related to the
relevant item the former shall prevail unless and otherwise given in writing by the
Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall,
floods or any other natural cause whatsoever du ring the execution of work. The
damage to work will be made good by the contractor at his own cost, and no claim on
this account shall be entertained.

All materials used shall be as per the specifications and ISI mark wherever
applicable. ISI marking referred relate to latest BIS Code as published Bureau of
Indian Standard upto 30 days before the date of opening of tender.

The contractor shall give a performance test of the entire installations as per standard
specifications and/or as directed by the Engineer and will also submit test certificate
as are required by Municipal, Electrical authority or any other authority. Nothing
extra shall be payable for the same other than fees paid to such authorities, which
shall be reimbursed on production of receipts.
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7.

ADDITIONAL INFORMATION

The Bidders are advised to visit the site of works to apprise themselves about the
existing condition. This will enable them to quote for the work taking all the terms &
conditions with consideration.

Clause 29 of the General Condition of Contract (GCC) for works i.e.
“ESCALATION” will not be applicable in “Annual Maintenance Contract” works.
No material will be supplied by the department. Contractor has to arrange all the
material and T&P for completion of the work. Selection of material to be used in the
work will rest with the employer.

The contractor shall have to dispose off all the building rubbish (Malba) accumulated
during execution, suitably outside the campus.

The work is to be carried out in running office; the contractor should plan the
execution in such a way that working of office is not disturbed.

Any damages incurred during work execution shall be rectified by the contractor at
his own cost.

Payment Terms:

For Annual Maintenance Contracts Works:

The payment to the firm shall be made on Quarterly basis, subject to satisfactory

performance and completion of works as per listed scope of work.

If performance is not found satisfactory, payment for that period will be forfeited and if

un-satisfactory performance is continued then contract is liable to be terminated.

For Other works:

Running payments will be made on the request of the contractor every month.
Only those works will be considered for measurement / payment which are
executed as per specification and accepted by ‘Engineer’. The R/A payment will
take into account clause 17 (b) of NIT pertaining to Intermediate Certificates.

Mode of Payment: The relevant details of bank account may be furnished for
Electronic Clearance System (ECS). The beneficiary is requested to either provide the
Photostat copy of cancelled cheque or to take attestation from concerned bank, as a
documentary support.

Bank account no. Branch name & complete address of the bank.

11 digit IFSC (Indian Financial System Code) of the bank.

9 digit MICR (Magnetic ink Characters Recognition) code of the bank.
PAN no. & TAN no. in the name of firm.

Phone no./mobile no/ and e-mail address of the bank.
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9. TDS & WCT (as applicable) will be deducted from the bill.

10. Performance Security: The performance security shall be in either of “A Bank
guarantee from a scheduled bank in the format provided in the tender document, or in
the shape of A Bankers Cheque or Demand Draft".

a. One-month notice will be given by either party for termination of the contract during
the tenure of contract for breach of clause or otherwise.

b. Corrupt or Fraudulent Practices:

Bidders & Suppliers shall observe the highest standard of ethics during the
procurement and execution of the contract.

CSIR- NIScPR will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

CSIR- NIScPRR will declare a firm ineligible, either indefinitely or for a stated
period of time, to be awarded a contract if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in competing for this bid, or in executing
the contract
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10.

11.

**SCOPE OF WORKS AND TERMS & CONDITIONS**

ANNEXURE - I

Following works are considered in Comprehensive Maintenance Contract for
Window/ split type / cassette type AC’s, Water Coolers, installed at different places
at NIScPR Pusa, NIScPR S.V.Marg & Guest House Maharani Bagh , New Delhi.

Initial Servicing of all types of AC units, water Coolers, painting of body, parts &
accessories by means of water proof paint if required, replacement of filters / pads of
proper size and quality.

. Servicing / Repairing / Replacement of all defective electrical parts and accessories

(with a standard make parts/items) including of Compressor, Motor, Fan, Blower,
Thermostat, Selector Switch, over load relay & any other electrical parts required for
effective operation of all the units throughout the Contract period. During
replacement the part, the firm will be got verified the item from the Concerned
Engineer.

Repairing / replacement of all parts of voltage stabilizers connected with the AC
units, water Coolers and Deep freezers

The Contractor has to arrange Gas-Charging for AC units, Water Coolers, Fridge and
Deep freezers at the premises of NISCPR Pusa, NIScPR SV Marg & Guest House
Maharani Bagh only. In case of Special / major repair of any unit at the contractor
workshop, gate pass may be issued on the basis of request of the firm and no
transportation charges will be paid for the same.

The Contractor has to replace the defective AC unit with the working unit “which will
be provided by department” for which servicing period will be more than a four days.

The contractor has to keep all the consumable spares for the above AC units at sites
for immediate repairing.

Services are required, to be provided during normal office hours, but occasionally,
special services may be required on Sundays & Holidays but no extra charge is
payable for the same.

All the A.C. units will be handled / maintained by authorized & experienced service
personnel only (Engineer, Technicians and Helpers). For servicing the electrical
control panel, cable termination / jointing (if any) experienced electrician /cable
jointers are to be engaged.

Monthly cleaning of Pre-Filters of the entire AC unit or as an when required.

The firm has to hand over all the equipments in working condition to the department
after completion of contract period.
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12. The complaint register shall be maintained by the deployed staff of contractor & the
same will be put to concerned engineer weekly.

13.Water coolers are to be cleaned every month with cleansing agent/chemicals with
brush/cotton clothes.

14. As per item No: 6 & 7 of the SOQ, any damage to the wall is required to make good

as per existing conditions.

Following works are not covered under Comprehensive Maintenance
Contract:

-

. Supply and Fixing of power point to all types of AC units.
2. Replacement of voltage stabilizers.
3. Plumbing work of drinking water cooler.

4. Replacement of cabling, Chassis frame or any other sheet metal part of all the AC
equipments.
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SCOPE OF WORK

Name of the work: - Comprehensive Maintenance Contract for a period of 2 years of
Window,/Split/ Cassettes type AC’s, Water Coolers, installed at NISCPR Pusa ,NIScPR S.V.Marg &
Guest House, Maharani Bagh New Delhi.

Window, Split type, Cassettes type Air Conditioning units, Water Coolers, Ductable AC units along
with their operation are installed at following CSIR Centers/ Offices in New Delhi:

(A) NIScPR, Pusa.
(B) NIScPR Satsung Vihar Marg.
(C) CSIR Guest House, Maharani Bagh

The scope of work for Comprehensive Annual Maintenance Contract of Window, Split type
Air Conditioning units, Water Coolers, Deep freezers and Fridges installed at NIScPR, Pusa, NIScPR,
S.V. Marg and CSIR Guest House, Maharani Bagh, New Delhi are inclusive of initial servicing of the
units, painting of exposed parts and all the accessories as per direction of the “Engineer-in-Charge”.
Some Window and Split type AC units, Water Coolers and freezers are connected with automatic
Voltage Stabilizers. All the Voltage Stabilizers connected with AC units, Water Coolers and deep
freezers will also be under the annual maintenance contract along with individual unit. Tenderers are
advised to visit the NIScPR, Pusa, NIScPR, S.V. Marg & Guest House Maharani Bagh New Delhi to
access the nature and volume of the work, AC units with compressor & without compressor
(compressor is under warrantee) before quoting their rates. On award of work, no extra claim for any
work or any part of the work related to above-mentioned maintenance contract will be entertained. The
contractor should quote their rates inclusive of all taxes and duties as applicable in N.C.T. Delhi; no
extra payment will be made on this account.

For attending day to day complaints of Window / Split / Cassettes type Air Conditioning
units, Water Coolers, etc., the firm will deploy a team of workers daily in the office working days
(Sunday & Gazetted Holidays will be closed) without any extra charges at CSIR NIScPR Pusa,
NIScPR SV Marg & Guest House Maharani Bagh New Delhi throughout the contract period
from 08:30 am AM to 6.00 PM and as and when required as per instruction of site Engineer. The
firm shall be followed the following points:

1. Team of workers: One skilled AC Technician / Mechanic having ITI Certificate
or equivalent with 2 years experience or metric with 5 year experience of the
similar work and one helper.

2. Firm is required to issue the photo Identity Card with name & address of their workers
having firm seal with documentary evidence and submit the photo copy of the same
before start the work for security point of view and record.
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3. Further the firm will depute a technical team for servicing & washing of all the AC
units once a year & painting on exposed parts if required or as an when required. The
item descriptions in schedule of quantities are indicative only. Any omission in items,
description will not absolve the contractor for their responsibility to maintain the AC
units, Water Coolers and deep freezers effectively as per Standard Engineering Practice
throughout the contract period.

4. Firm will depute his engineer once in a month for checking the performance of the
work & staff and for discussion with Engineer In-Charge in regard of any complaint
about the said work.

5. The firm will maintain a complaint register for the work & attendance of their staff will
be marked at designated place of the NIScPR. The same will be got signed by the
Engineer In-Charge weekly.

For Comprehensive Annual Maintenance of Window, Split Cassettes A.C. units, Water Cooler,
Fridge & Deep freezers sub head - | will be referred. Penalty will be imposed at the following rates for
non-performance / non-working condition of Window, Split AC units, Water Coolers, Fridge & Deep
freezers and non-attending of complaints throughout the contract period and for absence of
Contractor’s Technicians & Helpers during the contact period.

a. Non-working of Window, Split type, Cassettes type AC, Water Coolers,
Freezers, Deep Freezers and ductable ACs for more than 3 days — Rs. 500/- per
day per unit from fourth day of register of complaint.

b. Absence of Technician — Rs. 750/- per technician per day.

c. Absence of helper — Rs. 550/- per helper per day.

Staff will be made for working beyond normal working hours and holidays.

Any addition / Deletion of quantity in any item may be paid / deducted as per the quoted rates by the
firm. The firm has to mention clearly the detail of exclusion (if any) in separate sheet along with the
tender documents otherwise it will be assumed that everything related to A.C. units & other units and
voltage stabilizers are included in the scope of work. All the maintenance work shall be carried out as
per technical manuals of the manufacturers of the A.C. unit’s and as per instruction of the “Engineer
In-Charge” or their deployed representative in all the days including holidays, no extra payment.

Payment Terms: - Payment will be made on quarterly basis, Contractor to submit their Performa
invoice / bill at least 10 days before schedule of date of quarterly payment.
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Name of work: Comprehensive Maintenance Contract for a period of 2 years of
window/split/cassettes type AC's, water coolers, installed at different places at

NIScPR Pusa, SV Marg and Guest House Maharani Bagh, New Delhi

Schedule of Quantities

SUB Head- I
Sl. Description Qty | Unit | Rate Amount
No. (Rs.) (Rs)
1 | Comprehensive maintenance contract of following air
conditioning units including voltage stabilizers wherever
installed, complete in all respect as required.
(a) | Window type air conditioners upto 2 TR capacity with
compressor (compressor covered) (All Makes).
i) First Year 70 | Each
ii) Second Year 70 | Each
(b) | Window type air conditioners upto 2 TR capacity without
compressor (compressor under warrantee) (All Makes).
i) First Year 17 | Each
ii) Second Year 27 | Each
2 | Comprehensive maintenance contract of following air
conditioning units including voltage stabilizers wherever
installed, complete in all respect as required.
(a) | Split type air conditioners upto 2 TR capacity with
compressor (All Makes) ( compressor covered)
i) First Year 113 | Each
ii) Second Year 113 | Each
(b) | Split type air conditioners upto 2 TR capacity without
compressor (compressor is under warrantee) (All Makes).
i) First Year 29 | Each
ii) Second Year 46 | Each
3 | Comprehensive maintenance contract of following type air
conditioning units complete with all accessories and
electrical control panel including supply of all consumables
for effective operation of the air conditioning units
installed of different make and capacities.
a | Ceiling mounting cassette type air-conditioners upto 4.0
TR capacity with compressor (All Make)( compressor
covered)
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1) First Year 19 | Each

ii) Second Year 19 | Each

Comprehensive maintenance contract of storage type water
cooler upto 40 Litrs. Capacity including voltage stabilisers
wherever installed of different make and capacities.(All
Make)

( compressor covered)

i)First year 4 | Each

ii)Second year 4 | Each

Comprehensive maintenance contract of ductable split
type air conditioning units upto 11.0 TR capacity complete
with all accessories and electrical control panel including
supply of all consumables as per the scope of work for
effective operation of the air conditioning units installed of
different make and capacities with compressor. (
compressor covered)

i)First year 3 | Each

ii)Second year 3 | Each

Installation/re-location of existing window type air
conditioning units including removing of glass pane if any
and closing the opening with 6mm thick ply wood and
providing wooden frame etc for the window A/C unit
complete in all respect.

i)First year 10 | Each

ii)second year 10 | Each

Installation/re-location  of existing split type air
conditioning units including power cable, refrigerant
copper tubing with insulation, PVC channel etc for the
split A/C unit complete in all respect.

i)First year 10 | Each

ii)second year 10 | Each

TOTAL Sub Head - | in Rs. Rs

SIGNATURE OF THE TENDERER
Seal of the firm/company
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 200  between (hereinafter
called the contractor which expression shall where the context so admits or implies be deemed to include his heirs,
executors, administrators and permitted assignees) of the one part and Council of Scientific & Industrial Research,
New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer which
expression shall include its successors and assignees and authorized officers of the Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has
agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has
agreed to advance to the contractor the sum of Rs. (Rupees ) on the
security of materials the quantities and other particulars of which are detailed in accounts of secured advances
attached to the running account Bill for the said works signed agreement and in consideration of the sum of Rs.

on or before the execution of these presents paid to the contractor by Employer (the receipt
whereof the contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as
aforesaid the contractor doth hereby covenant and agree with the Employer and declare as follows:-

That the said sum of Rs. advanced by the Employer to the contractor as aforesaid and all or any further
sum or sums advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the
said works and for no other purpose whatsoever.

That the materials detailed in the said account of secured advance which have been offered to and accepted by the
Employer as security are absolutely the contractor’s own property and free form encumbrances of any kind and the
contractor will not make any application for or receive a further advance on the security for materials which are not
absolutely his own property and free form encumbrances of any kind and the contractor indemnifies the Employer
against all claims to any materials in respect of which and advance has been made to him as aforesaid.

That the materials detailed in the said account of secured advances and all other materials on the security of which
any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be
used by the contractor solely in the execution of the said works in accordance with the directions of the Engineer
and in the term of the said agreement.k

That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe
custody and protections against all risks of the said materials and that until used in construction as aforesaid the said
materials shall remain at the site of the said works in the contractor’s custody and on his own responsibility and shall
at all times be open to inspection by the Employer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree that is
due to reasonable use and wear thereof the contractor will forthwith replace the same with other materials of like
quality or repair and make good the same as required by the Engineer.

That the said materials shall not on any account be removed from the site of the said works except with the written
permission of the Employer or any officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the contractor receives payments from the Employer of
the price payable to him for the said works under the terms and provisions of the said agreement. However, if any
intermediate payments are made to the contractor on account of work done then on the occasion of each such
payment the Employer will be at liberty to make a recovery from the contractor’s bill for such payment by deducting
there from the value of the said materials then actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of each description of materials at
the rates at which the amounts of the advances made under these presents were calculated.

That if the contractor shall at any time make any default in the performance or observance in any respect of any of
the terms of provisions of the said agreement or of these presents the total amount of the advance of advances that
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may still be owing to the Employer shall immediately on the happening of such default be repayable by the
contractor to the Employer together with interest thereon at twelve per cent per annum from the date or respective
dates of such advance or advances to the date of repayment and with all costs charges, damages, and expenses
incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of
the default of the contractor and the contractor hereby covenants and agrees with the Employer to repay and pay the
same respectively to him accordingly.

That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of Rs.

and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding
anything in the said agreement and without prejudice to the powers contained therein if and whenever the covenant
for payment and repayment herein before contained shall become enforceable and the money owing shall not be
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the following courses as he
may deem best :-

Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor
in accordance with the provisions in that behalf contained in the said agreement debiting the contractor with the
actual cost of effecting such completion and amount due in respect of advances under these presents and crediting
the contractor with the value of work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor he is to pay same to the Employer on demand.

Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising from the
sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay over the surplus
(if any) to the contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under the
said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall
not be payable.

In witness whereof the said and by the order and under the direction of the Employer have
hereunto set their respective hands the day and year first above written.

Signed sealed and delivered by the said  contractor :

In the presence of
Signature:
Address :

Signed by :

By the order and direction of the Employer :

In the presence of

Signature :

Name :

Address :
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PERFORMANCE GUARANTEE

To

Council of Scientific & Industrial Research

In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having
awarded to M/s. a Company
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter)
called the said contract under the terms and conditions of an Agreement dated made
between the Council and the Contractor hereinafter called the said agreement and Council agreed to
accept a Deed of Gurantee as hereinafter provided for Rs. (Rupees
only) from a Scheduled Bank towards due performance of the
contract by the Contractor as per t he terms and conditions of the contract on the condition that the Bank
on demand from the Council and without demur pay to the Council the aforesaid amount.

2. We, BankLtd., (hereinafter) referred to as the ‘bank’ do hereby
undertake to pay to the Council and amount not exceeding Rs. against loss or damage caused
to or suffered or would be caused to or suffered by the Council by reasons of any breach or breaches of
any of the terms of conditions of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on a demand from the Council by stating the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council for
reasons of any breach by the said contractor(s) of any of the terms & conditions contained in the said
Agreement or by reason of the contractor(s) failure to perform the said Agreement. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six months
after the completion of all works under the said contract which according to the terms of the said contract
should be six months from the probable date of completion viz., the day of
. If, however, the period of the completion of the works under the said contract
is for any reason extended and upon such extension if the Contractor fails, before the terms of this
guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to
Council the said sum of Rs. or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under this
guarantee is restricted to Rs. (Rupees

only) and claim or demand under this guarantee is

presented to the Bank within six months from that date all the rights of Council under this
guarantee shall be forfeited and the Bank shall be released and discharged from all obligations

hereunder.
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